
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 600 

STATE PROJECT NO.   STR-80-5(1018) 

LOCATION: I-80,OVERTON INTERCHANGE 

COUNTIES: DAWSON 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

April 14, 2011.  At that time the bids will be opened and read for 

GR CONC PAVE BR GDRL 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  CONCRETE PAVEMENT 

  START DATE 06/13/2011    WORKING DAYS    70 

  Price Range $    500,000 to $  2,000,000 

 

  Plans and specifications may be seen beginning March 22, 2011 at the Lincoln 

Central Office and March 28, 2011 at the District Engineer's Office at NORTH PLATTE 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          66   SHEETS   $  16.50 

CROSS SECTIONS (SHEETS X1 THRU X26)                        26   SHEETS   $   6.50 

STANDARD PLANS                                             19   SHEETS   $   4.75 

 

    SHEET NO. 

    1                TITLE PAGE 

    2-T1 - 2-T2      TYPICAL CROSS SECTIONS 

    2-S              SUMMARY OF QUANTITIES 

    2-A              PHOTO MAP 

    2-H1 - 2-H3      HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N              GENERAL INFORMATION 

    2-P1 - 2-P10     PHASING PLANS 

    2-L1 - 2-L4      GEOMETRICS & GRADES 

    2-L5 - 2-L8      JOINTS 

    2-L9 - 2-L10     CONSTRUCTION & REMOVAL  

    2-L11 - 2-L12    EROSION CONTROL  

    3                PLAN & PROFILE SHEET 

    4 - 8            TEMPORARY TRAFFIC CONTROL PLAN--PHASES 

    9                TYPICAL TRAFFIC CONTROL PLAN--TEMPORARY TRAFFIC SIGNAL 

                     CONTROL DETAIL FOR ONE LANE, TWO WAY OPERATION  

    10               TEMPORARY TRAFFIC SIGNAL  

    11               TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                     (FREEWAY-INTERSTATE) 

    12               TEMPORARY PAVEMENT MARKING PLAN 

    13               EARTHWORK DATA SHEET 

    14               DRAINAGE STRUCTURE CROSS SECTIONS 

    15 - 24          SPECIAL PLAN 1   BRIDGE REPAIR 

                                      STA. 15+00.00 

    25               SPECIAL PLAN 1C  CONCRETE FLUME INLET--TYPE VII 

    26 - 32          SPECIAL PLAN 2C  GUARDRAIL PLAN 

    33 - 35          SPECIAL PLAN 3C  6 TO 8 INCH CONCRETE PAVEMENT 

    36 - 37          SPECIAL PLAN 4C  CONCRETE PROTECTION BARRIER 

    X1 - X9          CROSS SECTIONS 

    X10 - X26        CROSS SECTIONS--TEMPORARY SURFACING 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      329-R8    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      547-R1    (2 SHEETS) CONCRETE FLUME, TYPE VII 

      901-R9    HIGHWAY DELINEATORS 

      902-R1    HIGHWAY DELINEATORS FOR RAMP AND GORE LOCATIONS 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      921-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE 



 

 

 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

PAVEMENT MARKING REMOVAL                             8,000 SF 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                    1,401 CY 

WATER                                                   10 MGAL 

REMOVE DELINEATOR UNITS                                 24 EACH 

REMOVE PAVEMENT                                      6,302 SY 

SAWING PAVEMENT                                      1,618 LF 

REMOVE ASPHALT SURFACE                               1,670 SY 

REMOVE INLET                                             4 EACH 

REMOVE GUARDRAIL                                       700 LF 

COVER CROP SEEDING                                       2 ACRE 

EROSION CONTROL, CLASS 1D                            1,301 SY 

FABRIC SILT FENCE-LOW POROSITY                         300 LF 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

DELINEATOR,  TYPE II                                    80 EACH 

GRAVEL SURFACE COURSE                                   10 CY 

6" CONC PVMT, 47B-3500                                 376 SY 

8" CONC PVMT, 47B-3500                               2,190 SY 

8" DOWELED CONC PAVE, CLASS 47B-3500                 6,109 SY 

TEMPORARY SURFACING                                  4,326 SY 

   8" 

CAST IRON GRATE & FRAME                                824 LB 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                  27 CY 

47B-3000 CONC FOR INLET & JUNCTION BOXES                 8 CY 

RE-STEEL FOR INLET & JCT BOX                           560 LB 

REM SALV AND RESET INT CLOSURE GATE BASE                 4 EACH 

WATER                                                   34 MGAL 

EARTH SHOULDER CONSTRUCTION                             33 STA 

SUBGRADE PREPARATION                                 8,675 SY 

SEEDING, TYPE B                                          2 ACRE 

MULCH                                                    4 TON 

15" CULV PIPE 3,4,5,6                                  224 LF 

 

   GROUP 6 BRIDGE AT STA. 15+00.00 

 

MOBILIZATION                                     LUMP      LUMP 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               139 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             25,795 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE B                       61 LF 

CLASS I REPAIR                                         707 SY 

CLASS II REPAIR                                         71 SY 

CLASS III REPAIR                                         7 SY 

PLACE, FINISH, & CURE CONC OVERLAY-SF                  707 SY 

47B-3000 CONC FOR BRIDGE                                27 CY 

47BD-4000 CONC FOR BRIDGE                               94 CY 

CONCRETE FOR OVERLAYS-SF                                39 CY 

PREP BRIDGE                                              1 EACH 

   15+00.00 

CONCRETE SLOPE PROTECTION                               13 SY 

EPOXY COATED RE-STEEL                               15,065 LB 

GRANULAR BACKFILL                                       55 CY 

 

 

 



 

 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       250 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE II                         4 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                  15,700 BDAY 

BARRICADE, TYPE III                                  2,371 BDAY 

TEMPORARY SIGN DAY                                     240 EACH 

SIGN DAY                                             8,374 EACH 

CONTRACTOR FURNISHED SIGN DAY                        1,124 EACH 

TEMP PAVEMENT MARKING REMOVAL                       14,240 LF 

TEMP PVMT MARKING, TYPE PAINT                       14,240 LF 

TEMP PVMT MARKING SURF PREP                          7,120 LF 

FLASHING ARROW PANEL                                    20 DAY 

FLAGGING                                                15 DAY 

CONCRETE PROTECTION BARRIER                          1,075 LF 

RELOCATE CONC PROTECTION BARRIER                     1,975 LF 

TEMPORARY RUMBLE STRIP                                   4 EACH 

TEMPORARY TRAFFIC SIGNAL                                 2 EACH 

TRAFFIC CONTROL MANAGEMENT                             125 DAY 

FIELD OFFICE                                             1 EACH 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      689 CY 

   TEMPORARY ROAD REMOVAL 

CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        10 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    10 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   10 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  10 HOUR 

TEMPORARY SILT FENCE                                   300 LF 

 


